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Addendum No. 6
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in CONTRA COSTA AND SOLANO
COUNTIES IN CROCKETT AND VALLEJO FROM CUMMINGS SKYWAY OVERCROSSING TO CARQUINEZ
TOLL PLAZA.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for thiswork will be opened on March 1, 2005, instead of the date of February 23, 2005.

This addendum is being issued to set a new hid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions and the Proposal and Contract.

On Project Plan Sheet 151, the note 7 is revised as follows:

"At the Contractor's option, permanent steel deck forms may be used."
On Project Plan Sheet 101, the table "MAINTAIN EXISTING LANDSCAPE FACILITIES," isrevised as follows:

"HP-1 & HP-2 isrevised to HP-1to HP-6
NORTH VISTA POINT isrevised to NORTH VISTA POINT and VISTA DEL RIO"

On Project Plan Sheet 181, "PIER 5-ELEVATION," the following note is added:
"the limit of concrete removal at pier 5 shall be 1.0 meter below original ground.”

In the Special Provisions, Section 3-1.01A, "PRE-AWARD MEETING," thefirst paragraph is revised as follows:

"If the Engineer determines it necessary, a pre-award qualifications review meeting will be conducted.
Notification of whether a meeting will be conducted will be provided on or before March 4, 2005. The
meeting, if held, will be on March 15, 2005, at 1:00 p.m. in thethird floor conference room, 1727 - 30th
Street, Sacramento, CA 95816. The apparent low bidder shall participate in the Pre-award Meeting
conducted by one or more agents of the Director and the Engineer. Non-attendance to the qualification
review meeting by the apparent low bidder shall be just cause for rejection of the bid and forfeiture of the
proposal guaranty.”
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In the Specia Provisions, Section 5-1.16, "PROJECT INFORMATION," the following paragraph is added after the third
paragraph:

"Information available for inspection at the District Officeis as follows:

A. Summary of Analytical Results for Pier 3 Sand Cushion, dated February 14, 2005,
by Caltrans."

In the Specia Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," under subsection "BRIDGE
REMOVAL," the fourth and fifth paragraphs are revised as follows:

"Remove existing sand cushion at existing pier 3, as shown on the plans. The materia from the sand
cushion shall be removed, hauled and disposed of at a permitted hazardous waste management facility in
conformance with the provisionsin "Hazardous Material, General," of these specia provisions."

Removed materials that are not to be salvaged or used in the reconstruction shall become the property
of the Contractor, unless specified otherwise in these special provisions, and shall be disposed of in
conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way," of the Standard Specifications."

In the Specia Provisions, Section, 10-1.265, "CLEARING AND GRUBBING," is added as attached.

In the Specia Provisions, Section 10-1.42, "CONCRETE STRUCTURES," under subsection "PERMANENT STEEL
DECK FORMS," thefirst paragraph isrevised as follows:

"Forms for the deck slabs for the approach spans deck replacement at bridge no. 23-15R, at the option
of the Contractor, shall either be constructed and removed as provided in Section 51-1.05, "Forms," of the

Standard Specifications, or shall be constructed and left in place in conformance with these specia
provisions."

In the Proposal and Contract, the Engineer’ s Estimate Items 133 and 134 are added and Item 132 is deleted as attached.

To Proposal and Contract book holders:

Replace page 9 of the Engineer's Estimate in the Proposal with the attached revised page 9 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receivesit. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



10-1.265 CLEARING AND GRUBBING

Clearing and grubbing shall conform to the provisions in Section 16, "Clearing and Grubbing,” of the Standard
Specifications and these special provisions.

V egetation shall be cleared and grubbed only within the excavation and embankment slope lines.
Improvements remaining either wholly or partialy within the highway right of way, including, but not limited to, sheds,
stables, buildings, retaining structures, foundations, and slabs above ground, shall be demolished and removed as part of the
work included under clearing and grubbing.

At locations where there is no grading adjacent to a bridge or other structure, clearing and grubbing of vegetation shall
be limited to 1.5 m outside the physical limits of the bridge or structure.

Existing vegetation outside the areas to be cleared and grubbed shall be protected from injury or damage resulting from
the Contractor's operations.

Activities controlled by the Contractor, except cleanup or other required work, shall be confined within the graded areas
of the roadway.

Nothing herein shall be construed as relieving the Contractor of the Contractor's responsibility for final cleanup of the
highway as provided in Section 4-1.02, "Final Cleaning Up," of the Standard Specifications.

CONTRACT NO. 04-013094
ADDED PER ADDENDUM NO. 6 DATED FEBRUARY 18, 2005



ENGINEER'SESTIMATE

04-013094
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
121 | 850101 PAVEMENT MARKER (NON- EA 810
9 REFLECTIVE)
122 (850111 PAVEMENT MARKER EA 570
9 (RETROREFLECTIVE)
123 (033877 SIGNAL LS LUMP SUM LUMP SUM
)
124 | 860401 LIGHTING LS LUMP SUM LUMP SUM
)
125 | 033878 CALL BOX SYSTEM LS LUMP SUM LUMP SUM
)
126 [ BLANK
127 (033990 REMOVE SEISMIC JOINT LS LUMP SUM LUMP SUM
128 | 033991 INSTALL SEISMIC JOINT LS LUMP SUM LUMP SUM
®
129 (033992 ROMOVE CABLE, JUNCTION BOX LS LUMP SUM LUMP SUM
AND LUMINARIES
130 [BLANK
131 | 034023 SURVEY OF EXISTING LS LUMP SUM LUMP SUM
NON-HIGHWAY FACILITIES
132 [ BLANK
133 (160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM
134 | 999990 MOBILIZATION LS LUMP SUM LUMP SUM

(Cost Per Day)

TOTAL BID (A):

TOTAL BID (B):
$ 50000.00

X

(Enter Working Days Bid)

(Not To Exceed 190 Days)

TOTAL BASISFOR COMPARISON
OF BIDS:

(A + B):

9

REVISED PER ADDENDUM NO. 6 DATED FEBRUARY 18, 2005




